

ESTIMATED NO. OF CONTRACT DRAWINGS				DATE OF PROPOSAL	
DESCRIPTION	A/E	VA	FINAL	PROJECT	
ARCHITECTURAL					
SITE AND LANDSCAPING					
STRUCTURAL AND BORINGS					
SANITARY					
PLUMBING					
HEATING AND AIR CONDITIONING					
ELECTRICAL					
TOTAL NO. OF DRAWINGS	0	0	0	NAME OF ARCHITECT-ENGINEER	

PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

LINE NO.	A. SALARY COSTS (Continued)	EMPLOYEE-HOURS			HOURLY SALARIES			COSTS		
		A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL
	PLUMBING									
5A	SUPERVISORS					0	0	0	0	0
5B	DESIGNERS					0	0	0	0	0
5C	DRAFTERS					0	0	0	0	0
5D	SPECIFICATION WRITERS					0	0	0	0	0
5E	TYPISTS					0	0	0	0	0
5F	ESTIMATORS					0	0	0	0	0
5G						0	0	0	0	0
5H						0	0	0	0	0
5I	SUB-TOTAL	0	0	0				0	0	0
	HEATING AND AIR CONDITIONING									
6A	SUPERVISORS					0	0	0	0	0
6B	DESIGNERS					0	0	0	0	0
6C	DRAFTERS					0	0	0	0	0
6D	SPECIFICATION WRITERS					0	0	0	0	0
6E	TYPISTS					0	0	0	0	0
6F	ESTIMATORS					0	0	0	0	0
6G						0	0	0	0	0
6H						0	0	0	0	0
6I	SUB-TOTAL	0	0	0				0	0	0
	ELECTRICAL									
7A	SUPERVISORS					0	0	0	0	0
7B	DESIGNERS					0	0	0	0	0
7C	DRAFTERS					0	0	0	0	0
7D	SPECIFICATION WRITERS					0	0	0	0	0
7E	TYPISTS					0	0	0	0	0
7F	ESTIMATORS					0	0	0	0	0
7G						0	0	0	0	0
7H						0	0	0	0	0
7I	SUB-TOTAL	0	0	0				0	0	0
8A	SUPERVISORS					0	0	0	0	0
8B	DESIGNERS					0	0	0	0	0
8C	DRAFTERS					0	0	0	0	0
8D	SPECIFICATION WRITERS					0	0	0	0	0
8E	TYPISTS					0	0	0	0	0
8F	ESTIMATORS					0	0	0	0	0
8G						0	0	0	0	0
8H						0	0	0	0	0
8I	SUB-TOTAL	0	0	0				0	0	0
9A	SUPERVISORS					0	0	0	0	0
9B	DESIGNERS					0	0	0	0	0
9C	DRAFTERS					0	0	0	0	0
9D	SPECIFICATION WRITERS					0	0	0	0	0
9E	TYPISTS					0	0	0	0	0
9F	ESTIMATORS					0	0	0	0	0
9G						0	0	0	0	0
9H						0	0	0	0	0
9I	SUB-TOTAL	0	0	0				0	0	0
10	TOTAL EMPLOYEE HOURS	0	0	0				0	0	0

## PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

B. MISCELLANEOUS SALARY COSTS																	
LINE	DESIGN REVIEW TRIPS			EMPLOYEE-DAYS			EMPLOYEE-HOURS			HOURLY SALARIES			COSTS				
	NO. REQUIRED	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL		
11A																	
11B	SUPERVISORS			0			0	0	0	0	0	0	0	0	0		
11C	DESIGNERS			0			0	0	0	0	0	0	0	0	0		
11D	DRAFTERS			0			0	0	0	0	0	0	0	0	0		
11E	SPEC. WRITERS			0			0	0	0	0	0	0	0	0	0		
11F				0			0	0	0		0	0	0	0	0		
11G				0			0	0	0		0	0	0	0	0		
11H	SUB-TOTAL			0	0	0	0	0	0				0	0	0		
DESIGN STAFF SITE TRIPS																	
NO. REQUIRED																	
12A																	
12B	SUPERVISORS			0			0	0	0	0	0	0	0	0	0		
12C	DESIGNERS			0			0	0	0	0	0	0	0	0	0		
12D				0			0	0	0		0	0	0	0	0		
12E				0			0	0	0		0	0	0	0	0		
12F	SUB-TOTAL			0	0	0	0	0	0				0	0	0		
MISCELLANEOUS SITE TRIPS																	
NO. REQUIRED																	
13A																	
13B	SUPERVISORS						0	0	0	0	0	0	0	0	0		
13C	DESIGNERS						0	0	0	0	0	0	0	0	0		
13D							0	0	0		0	0	0	0	0		
13E							0	0	0		0	0	0	0	0		
13F	SUB-TOTAL			0	0	0	0	0	0				0	0	0		
ANSWERING INQUIRIES																	
14A	SUPERVISORS									0	0	0	0	0	0		
14B	DESIGNERS									0	0	0	0	0	0		
14C	DRAFTERS									0	0	0	0	0	0		
14D	SPECIFICATION WRITERS									0	0	0	0	0	0		
14E	TYPISTS									0	0	0	0	0	0		
14F										0	0	0	0	0	0		
14G										0	0	0	0	0	0		
14H	SUB-TOTAL						0	0	0				0	0	0		
15	TOTAL EMPLOYEE HOURS						0	0	0	TOTAL MISC. SALARY COSTS			0	0	0		
16	TOTAL SALARY COSTS(LINES 10 + 15)												0	0	0		
17	OVERHEAD	A/E	VA	FINAL	% OF LINE 16										0	0	0
18	PROFIT				% OF (LINES 16 + 17)										0	0	0
19	TOTAL SALARY PROPOSAL (LINES 16 + 17 + 18)												0	0	0		

## PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)

C. INCIDENTAL COSTS																		
LINE	DESIGN REVIEW TRIPS			EMP. TRIPS			TRAVEL COSTS			EMP. DAYS			PER DIEM			COSTS		
	# REQUIRED	NO. DAYS	NO. PERS. REQUIRED	A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL	A/E	VA	FINAL
20A	0																	
20B	FIRST			0						0					0	0	0	0
20C	SECOND			0			0	0	0	0			0	0	0	0	0	0
20D	THIRD			0			0	0	0	0			0	0	0	0	0	0
20E	FOURTH			0			0	0	0	0			0	0	0	0	0	0
20F				0			0	0	0	0			0	0	0	0	0	0
20G	SUB-TOTAL						0	0	0	0	0	0	0	0	0	0	0	0
DESIGN STAFF SITE TRIPS																		
NO. REQUIRED																		
21A	0																	
21B	SUPERVISOR	0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
21C	DESIGNERS	0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
21D		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
21E		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
21F	SUB-TOTAL						0	0	0	0	0	0	0	0	0	0	0	0
INCIDENTAL COSTS																		
NO. REQUIRED																		
22A	0																	
22B		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
22C		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
22D		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
22E		0	0	0			0	0	0	0	0	0	0	0	0	0	0	0
22F	SUB-TOTAL						0	0	0	0	0	0	0	0	0	0	0	0
23A																0	0	0
23B																0	0	0
23C																0	0	0
23D																0	0	0
23E																0	0	0
23F	SUB-TOTAL						0	0	0				0	0	0	0	0	0
24A																0	0	0
24B																0	0	0
24C																0	0	0
24D																0	0	0
24E																0	0	0
24F	SUB-TOTAL						0	0	0				0	0	0	0	0	0
25A																0	0	0
25B																0	0	0
25C																0	0	0
25D																0	0	0
25E																0	0	0
25F	SUB-TOTAL						0	0	0				0	0	0	0	0	0

**PART 1 - PREPARATION OF DESIGN DEVELOPMENT PLANS (Continued)**

C. INCIDENTAL COSTS (Continued)	
1. Freight	100
2. Insurance	50
3. Postage	25
4. Telephone	15
5. Travel	30
6. Miscellaneous	10
<b>Total</b>	<b>230</b>

LINE NO.		QUANTITY				UNIT COST			COSTS		
		A/E	VA	FINAL		A/E	VA	FINAL	A/E	VA	FINAL
REPRODUCTION OF REVIEW MATERIAL											
26A	Sepias								0	0	0
26B	Bluelines								0	0	0
26C									0	0	0
26D									0	0	0
26E	SUB-TOTAL	0	0	0					0	0	0
RENDERINGS (PRESPECTIVES)											
NO. REQUIRED											
27A											
27B									0	0	0
27C									0	0	0
27D	SUB-TOTAL	0	0	0					0	0	0
28A									0	0	0
28B									0	0	0
28C									0	0	0
28D									0	0	0
28E									0	0	0
28F	SUB-TOTAL	0	0	0					0	0	0
29A									0	0	0
29B									0	0	0
29C									0	0	0
29D									0	0	0
29E									0	0	0
29F	SUB-TOTAL	0	0	0					0	0	0
30	TOTAL INCIDENTAL COSTS	0	0	0		0	0	0	0	0	0
31	* TOTAL A/E PROPOSAL (LINE 19 + 30)								0	0	0

PART II - CERTIFICATION FOR DESIGN DEVELOPMENT PLANS  
(REQUIRED FOR CONTRACTS EXPECTED TO EXCEED \$100,000)

CERTIFICATIONS OF CURRENT COST OR  
PRICING DATA  
(See FAR 15.804-2.)

This is to certify that, to the best of my knowledge and belief, the cost pricing data (as defined in section 15.801 of the Federal Acquisition Regulation (FAR) and required under FAR subsection 15.804.2) submitted, either actually or by specific identification in writing, to the contracting officer or to the contracting officer's representative in support of \_\_\_\_\_ dated \_\_\_\_\_\* are accurate, complete, and current as of \_\_\_\_\_.\*\*. This certification includes the cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of this contract.

Firm:

Name:

Title:

Date of execution \*\*\* \_\_\_\_\_

\* Identify the proposal, quotation, request for pricing adjustments, or other submission involved, giving the appropriate identifying number (e.g., RFP No. or Project No.).

\*\* Insert the day, month, and year when price negotiations were concluded and price agreement was reached.

\*\*\* Insert the day, month, and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and the contract price was agreeded to.

(End of Certificate)

COST ACCOUNTING STANDARDS  
CERTIFICATES  
(Check One certification below [a-d])

☐ (a) The contractor hereby certifies that it is a small business concern under the rules and regulations of the Small Business Administration. [See FAR 30.201-1(b)(3)]

☐ (b) The contractor hereby certifies that it is not currently performing any CAS covered national defense contracts [See FAR 30.201-1(b)(9)]

☐ (c) The contractor hereby certifies that it has received national defense CAS covered awards of under \$10 million, but such awards accounted for less than 10 percent of the business unit's sales for the preceeding accounting period [See FAR 30.201-2(b)]  
-and- that the proposed contract award will for more than \$500,000. [See FAR 30.201-1(b)(7)]

☐ (d) The contractor hereby certifies that it either:  
-is performing a national defense contract of \$10 million or more, subject to full CAS coverage  
-or- has received CAS covered national defense awards during the preceeding accounting period of \$10 million or more  
-or- has received national defense CAS covered awards of under \$10 million, but such awards accounted for 10 percent or more of the business unit's sales for the preceeding accounting period. [See FAR 30.201-2(a)]

PART III SIGNATURES FOR DESIGN DEVELOPMENT PLANS

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting information disclosed with this fee proposal.

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER

DATE

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER

DATE

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER

DATE

SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER

DATE