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ARCHITECT-ENGINEER FEE PROPOSAL FOR MASTER PLANS Version 3 
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++ 

ESTIMATED NO. OF CONTRACT DRAWINGS  | DATE OF PROPOSAL 
| 

DESCRIPTION A/E VA FINAL  | PROJECT 
| 

ARCHITECTURAL  | 
SITE AND LANDSCAPING  | 
STRUCTURAL AND BORINGS  | 
SANITARY  | NAME OF ARCHITECT-ENGINEER 
PLUMBING  | 
HEATING AND AIR CONDITIONING  | 
ELECTRICAL  | 

| 
| 
| 

TOTAL NO. OF DRAWINGS 0 0 0  | 
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++ 

PART 1 - PREPARATION OF MASTER PLANS 

LINE A. SALARY COSTS  EMPLOYEE-HOURS  HOURLY SALARIES COSTS 
NO. A/E VA FINAL A/E VA FINAL A/E VA FINAL 

ARCHITECTURAL 
1A  SUPERVISORS 0 0 
1B  DESIGNERS 0 0 
1C  DRAFTERS 0 0 
1D  SPECIFICATION WRITERS 0 0 
1E  TYPISTS 0 0 
1F  ESTIMATORS 0 0 
1G 0 0 
1H 0 0 
1I SUB-TOTAL 0 0 0 0 0 0 

SITE AND LANDSCAPING 
2A  SUPERVISORS 0 0 
2B  DESIGNERS 0 0 
2C  DRAFTERS 0 0 
2D  SPECIFICATION WRITERS 0 0 
2E  TYPISTS 0 0 
2F  ESTIMATORS 0 0 
2G 0 0 
2H 0 0 
2I SUB-TOTAL 0 0 0 0 0 0 

STRUCTURAL AND BORINGS 
3A  SUPERVISORS 0 0 
3B  DESIGNERS 0 0 
3C  DRAFTERS 0 0 
3D  SPECIFICATION WRITERS 0 0 
3E  TYPISTS 0 0 
3F  ESTIMATORS 0 0 
3G 0 0 
3H 0 0 
3I SUB-TOTAL 0 0 0 0 0 0 

SANITARY 
4A  SUPERVISORS 0 0 
4B  DESIGNERS 0 0 
4C  DRAFTERS 0 0 
4D  SPECIFICATION WRITERS 0 0 
4E  TYPISTS 0 0 
4F  ESTIMATORS 0 0 
4G 0 0 
4H 0 0 
4I SUB-TOTAL 0 0 0 0 0 0 

0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
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0 0 0 
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0 0 0 
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0 0 0 
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0 0 0 
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0 0 0 
0 0 0 
0 0 0 
0 0 0 

0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 
0 0 0 



------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

------- ------------------- -------- --------------- -------- -------- ---------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ------------------- ----------------- ----------------- -----------------

PART 1 - PREPARATION OF MASTER PLANS (Continued) 

LINE 
NO. 

A. SALARY COSTS (Continued)  EMPLOYEE-HOURS  HOURLY SALARIES COSTS 
A/E VA FINAL A/E VA FINAL A/E VA FINAL 

5A 
PLUMBING 
SUPERVISORS 0 0 0 0 0 

5B  DESIGNERS 0 0 0 0 0 
5C  DRAFTERS 0 0 0 0 0 
5D  SPECIFICATION WRITERS 0 0 0 0 0 
5E  TYPISTS 0 0 0 0 0 
5F  ESTIMATORS 0 0 0 0 0 
5G 0 0 0 0 0 
5H 0 0 0 0 0 
5I SUB-TOTAL 0 0 0 0 0 0 

6A 
HEATING AND AIR CONDITIONING 
SUPERVISORS 0 0 0 0 0 

6B  DESIGNERS 0 0 0 0 0 
6C  DRAFTERS 0 0 0 0 0 
6D  SPECIFICATION WRITERS 0 0 0 0 0 
6E  TYPISTS 0 0 0 0 0 
6F  ESTIMATORS 0 0 0 0 0 
6G 0 0 0 0 0 
6H 0 0 0 0 0 
6I SUB-TOTAL 0 0 0 0 0 0 

7A 
ELECTRICAL 
SUPERVISORS 0 0 0 0 0 

7B  DESIGNERS 0 0 0 0 0 
7C  DRAFTERS 0 0 0 0 0 
7D  SPECIFICATION WRITERS 0 0 0 0 0 
7E  TYPISTS 0 0 0 0 0 
7F  ESTIMATORS 0 0 0 0 0 
7G 0 0 0 0 0 
7H 0 0 0 0 0 
7I SUB-TOTAL 0 0 0 0 0 0 

8A  SUPERVISORS 0 0 0 0 0 
8B  DESIGNERS 0 0 0 0 0 
8C  DRAFTERS 0 0 0 0 0 
8D  SPECIFICATION WRITERS 0 0 0 0 0 
8E  TYPISTS 0 0 0 0 0 
8F  ESTIMATORS 0 0 0 0 0 
8G 0 0 0 0 0 
8H 0 0 0 0 0 
8I SUB-TOTAL 0 0 0 0 0 0 

9A  SUPERVISORS 0 0 0 0 0 
9B  DESIGNERS 0 0 0 0 0 
9C  DRAFTERS 0 0 0 0 0 
9D  SPECIFICATION WRITERS 0 0 0 0 0 
9E  TYPISTS 0 0 0 0 0 
9F  ESTIMATORS 0 0 0 0 0 
9G 0 0 0 0 0 
9H 0 0 0 0 0 
9I SUB-TOTAL 0 0 0 0 0 0 

10 TOTAL EMPLOYEE HOURS 0 0 0 TOTAL SALARY COSTS 0 0 0 
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= ========= 
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PART 1 - PREPARATION OF MASTER PLANS (Continued) 

LINE B. MISCELLANEOUS SALARY COSTS 

DESIGN REVIEW TRIPS  EMPLOYEE-DAYS  EMPLOYEE-HOURS  HOURLY SALARIES  COSTS 
NO. REQUIRE NO.  NO. PERS. A/E VA FINAL A/E VA FINAL A/E VA FINAL A/E VA FINAL 

11A DAYS  REQUIRED 

11B SUPERVISORS 0 0 0 0 
11C DESIGNERS 0 0 0 0 
11D DRAFTERS 0 0 0 0 
11E SPEC. WRITERS 0 0 0 0 
11F 0 0 0 0 0 0 
11G 0 0 0 0 0 0 
11H SUB-TOTAL 0 0 0 0 

DESIGN STAFF SITE TRIPS 
NO. REQUIRED 

12A 

12B SUPERVISORS 0 0 0 0 
12C DESIGNERS 0 0 0 0 
12D 0 0 0 0 0 0 
12E 0 0 0 0 0 0 
12F SUB-TOTAL 0 0 0 0 

MISCELLANEOUS SITE TRIPS 
NO. REQUIRED 

13A 

13B SUPERVISORS 0 0 
13C DESIGNERS 0 0 
13D 0 0 0 0 0 
13E 0 0 0 0 0 
13F SUB-TOTAL 0 0 0 0 

ANSWERING INQUIRIES 
14A  SUPERVISORS 0 0 0 
14B  DESIGNERS 0 0 0 
14C  DRAFTERS 0 0 0 
14D  SPECIFICATION WRITERS 0 0 0 
14E  TYPISTS 0 0 0 
14F 0 0 0 
14G 0 0 0 
14H SUB-TOTAL 0 0 0 0 0 0 

15 TOTAL EMPLOYEE HOURS 0 0 0 TOTAL MISC. SALARY COSTS 0 0 0 
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= ========= 
16 TOTAL SALARY COSTS(LINES 10 + 15) 0 

A/E VA FINAL 
17  OVERHEAD % OF LINE 16 0 

18  PROFIT % OF (LINES 16 + 17) 0 

19 TOTAL SALARY PROPOSAL (LINES 16 + 17 + 18) 0 
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++ 
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PART 1 - PREPARATION OF MASTER PLANS (Continued) 

LINE C. INCIDENTAL COSTS 

DESIGN REVIEW TRIPS  EMP. TRIPS  TRAVEL COSTS EMP. DAYS  PER DIEM  COSTS 
# REQUIRED NO. NO. PERS. 

20A 0 DAYS REQUIRED A/E VA FINAL  A/E  VA FINAL A/E VA FINAL A/E VA FINAL A/E VA FINAL 

20B  FIRST 0 0 0 
20C  SECOND 0 0 0 0 
20D  THIRD 0 0 0 0 
20E  FOURTH 0 0 0 0 
20F 0 0 0 0 
20G SUB-TOTAL 0 0 

DESIGN STAFF SITE TRIPS 

NO. REQUIRED 
21A 0 

21B SUPERVISOR 0 0 0 0 0 
21C DESIGNERS 0 0 0 0 0 
21D 0 0 0 0 0 
21E 0 0 0 0 0 
21F SUB-TOTAL 0 0 

INCIDENTAL COSTS 

NO. REQUIRED 
22A 0 

22B 0 0 0 0 0 
22C 0 0 0 0 0 
22D 0 0 0 0 0 
22E 0 0 0 0 0 
22F SUB-TOTAL 0 0 

23A 0 
23B 0 
23C 0 
23D 0 
23E 0 
23F SUB-TOTAL 0 0 0 0 0 0 

24A 0 
24B 0 
24C 0 
24D 0 
24E 0 
24F SUB-TOTAL 0 0 0 0 0 0 

25A 0 
25B 0 
25C 0 
25D 0 
25E 0 
25F SUB-TOTAL 0 0 0 0 0 0 

0 0 0 
0 0 0 0 0 0 0 
0 0 0 0 0 0 0 
0 0 0 0 0 0 0 
0 0 0 0 0 0 0 

0 0 0 0 0 0 0 0 0 0 
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PART 1 - PREPARATION OF MASTER PLANS (Continued) 

C. INCIDENTAL COSTS (Continued) 

LINE  QUANTITY UNIT COST  COSTS 
NO.  A/E  VA FINAL A/E VA FINAL A/E VA FINAL 

REPRODUCTION OF REVIEW MATERIAL 
26A Sepias 0 
26B Bluelines 0 
26C 0 
26D 0 
26E SUB-TOTAL 0 0 0 0 

RENDERINGS (PRESPECTIVES) 
NO. REQUIRED 

27A 

27B 0 
27C 0 
27D SUB-TOTAL 0 0 0 0 

28A 0 
28B 0 
28C 0 
28D 0 
28E 0 
28F SUB-TOTAL 0 0 0 0 

29A 0 
29B 0 
29C 0 
29D 0 
29E 0 
29F SUB-TOTAL 0 0 0 0 

30 TOTAL INCIDENTAL COSTS 0 0 0 0 0 0 
==== ========== ===== ======== ===== ===== ====== ========== ========== ========== ========== ========== ========== ========== ========== ========== ========= ========= ========= 

31  * TOTAL A/E PROPOSAL (LINE 19 + 30) 0 
++++ ++++++++++ +++++ ++++++++ +++++ +++++ ++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ ++++++++++ +++++++++ +++++++++ +++++++++ 
****** **************** ******* ************* ******* ******* ********* **************** **************** **************** **************** **************** **************** **************** **************** **************** ************** ************** ************** 
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============================================================================================================================================================================= 
PART II - CERTIFICATION FOR MASTER PLANS 

(REQUIRED FOR CONTRACTS EXPECTED TO EXCEED $100,000) 
============================================================================================================================================================================= 

CERTIFICATIONS OF CURRENT COST OR 
PRICING DATA 

(See FAR 15.804-2.) 
This is to certify that, to the best of my knowledge and belief, the cost pricing data (as defined in section 15.801 of the Federal Aquisition Regulation (FAR) and 
required under FAR subsection 15.804.2) submitted, either actually or by specific identification in writing, to the contracting officer or to the contracting officer's 
representative in support of _____________ dated__________* are accurate, complete, and current as of ___________________________**. This certification includes the 
cost or pricing data supporting any advance agreements and forward pricing rate agreements between the offeror and the Government that are part of this contract. 

Firm: 

Name: 

Title: 

Date of execution ***_________________________ 

* Identify the proposal, quotation, request for pricing adjustments, or other submission involved, giving the appropriate identifying number 
(e.g., RFP No. or Project No.). 

** Insert the day, month and year when price negotiations were concluded and price agreement was reached. 
*** Insert the day, month and year of signing, which should be as close as practicable to the date when the price negotiations were concluded and 

the contract price was agreeded to. 
(End of Certificate) 

COST ACCOUNTING STANDARDS 
CERTIFICATES 

(Check One ceretification below [a-d]) 

[ ] (a) The contractor hereby certifies that it is a small business concern under the rules and regulations of the Small Business Administration. 
[See FAR 30.201-1(b)(3)] 

[ ] (b) The contractor hereby certifies that it is not currently performing any CAS covered national defense contracts [See FAR 30.201-1(b)(9)] 

[ ] (c) The contractor hereby certifies that it has received national defense CAS covered awards of under $10 million, but such awards accounted for less than 
10 percent of the business unit's sales for the preceding accounting period [See FAR 30.201-2(b)] 
-and that the proposed contract award will for more than $500,000. [See FAR 30.201-1(b)(7)] 

[ ] (d) The contractor hereby certifies that it either: 
-is performing a national defense contract of $10 million or more, subject to full CAS coverage 
-or has received CAS covered national defense awards during the preceeding accounting period of $10 million or more 
-or has received national defense CAS covered awards of under $10 million, but such awards accounted for 10 percent or more of the business unit's sales 
for the preceding accounting period. [See FAR 30.201-2(a)] 

PART III - SIGNATURES FOR MATER PLANS 

The offeror further certifies that practices used in estimating costs in pricing this proposal are consistent with the cost accounting information disclosed 
with this fee proposal. 

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE 

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE 

CONCUR-SIGNATURE AND TYPED NAME OF ARCHITECT-ENGINEER DATE 

SIGNATURE AND TYPED NAME OF CONTRACTING OFFICER DATE 

============================================================================================================================================================================= 
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